| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 245, 540. 38 ROUTE : US 31
CALL ORDER : 415 CONTRACT ID : M -26688- A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 400000Y
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOWBI D
1 351120685 WALSH & KELLY, |INC $ 225, 977. 38 100. 0000%
2 35-0918397 Rl ETH RI LEY CONSTRUCTI ON $ 239, 707. 07 106. 0756%
3 35-1065659 BROOKS CONSTRUCTI ON $ 270, 513. 24 119. 7081%
4 35-1489621 HRP CONSTRUCTI ON, | NC, $ 313, 732. 05 138. 8333%
5 351139301 E & B PAVING |NC $ 327,719. 19 145. 0230%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | BROCKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001  MAI NTENANCE CONTRACT, PAVEMENT AND STORM SEVER
[ | |
0001 105- 06845 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 6.000 MO | 1325. 00000 7950. 00| 500. 00000 3000. 00| 1500. 00000 9000. 00
FI ELD CFFICE, B | |
0003 110- 01001 LUMP| 9000. 00000 9000.00]  11500. 00000 11500. 00]  13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-05821 71.000 STA | 1. 00000 71. 00| 2. 00000 142. 00| 50. 00000 3550. 00
CLEARI NG AND GRUBBI NG | | [
0005 202-02240 294.000 n2 | 6. 00000 1764. 00| 2. 00000 588. 00| 13. 00000 3822. 00
PAVEMENT REMOVAL | | I
0006 202-02276 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 160. 00000 160. 00
GUTTER TURNCOUT, REI NFORCED CONCRETE, | | |
REMOVE | | [
0007 202-02279 11.000 m | 22. 00000 242. 00| 10. 00000 110. 00| 25. 00000 275. 00
CURB AND GUTTER, REMOVE [ [ [
0008 202-02928 1.000 EACH| 481. 00000 481. 00| 200. 00000 200. 00| 120. 00000 120. 00
CATCH BASI N, REMOVE [ [ [
0009 202-86946 1.000 EACH| 280. 00000 280. 00| 280. 00000 280. 00| 280. 00000 280. 00
HANDHOLE, REMOVE [ [ [
0010 202-90277 2.000 EACH 240. 00000 480. 00| 200. 00000 400. 00| 240. 00000 480. 00
DETECTOR HOUSI NG REMOVE | [ [
0011 202-94810 1.000 EACH| 300. 00000 300. 00| 250. 00000 250. 00| 160. 00000 160. 00
CURB TURNOUT, REMOVE | | [
0012 202-96133 66.000 m | 40. 40000 2666. 40| 10. 00000 660. 00| 20. 00000 1320. 00
Pl PE, REMOVE | | [
0013 202-98488 5.000 EACH| 205. 00000 1025. 00| 100. 00000 500. 00| 50. 00000 250. 00

PI PE END SECTI ON, REMOVE |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL ORDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 350918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON | BROCKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e et e e e e e e e e et e e e e e e e e e emmeemeaooo-
0014 202-98488 2.000 EACH 884. 00000 1768. 00| 200. 00000 400. 00| 275. 00000 550. 00
Pl PE END SECTI ON, REMOVE AND RESET | | [
0015 203-02000 35.000 n8 | 30. 00000 1050. 00| 100. 00000 3500. 00| 61. 00000 2135. 00
EXCAVATI ON, COMVON | | [
0016 203-02070 205.000 n8 | 10. 00000 2050. 00| 5. 00000 1025. 00| 25. 00000 5125. 00
BORROW | | [
0017 211-02050 26.000 n8 | 31. 00000 806. 00| 30. 00000 780. 00| 46. 00000 1196. 00
B BORROW | | |
0018 213-52830 308.000 n8 | 72. 00000 22176. 00 65. 00000 20020. 00| 80. 00000 24640. 00
FLOMBLE MORTAR | | |
0019 301-07448 81.000 My | 18. 00000 1458. 00| 50. 00000 4050. 00| 45. 00000 3645. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0020 304-07491 130.000 My | 45. 00000 5850. 00| 50. 00000 6500. 00| 60. 00000 7800. 00
HVA PATCH NG TYPE C | | |
0021 306-08039 2715.000 n2 | 4.00000 10860. 00| 6. 00000 16290. 00| 5. 75000 15611. 25
M LLING ASPHALT REMOVAL | |
0022 401-06264 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
PROFI LOGRAPH, HMA | | |
0023 401-07329 283.000 My | 60. 00000 16980. 00| 75. 00000 21225. 00| 70. 00000 19810. 00
QC/ QA HMVA, 4, 70, SURFACE, 9.5 nm | | |
0024 401-07399 444.000 My | 52. 00000 23088. 00| 75. 00000 33300. 00| 60. 00000 26640. 00
QC/ QA HVA, 4, 70, | NTERVEDI ATE, 19.0 mm | | |
0025 401-07414 135.000 My | 52. 00000 7020. 00| 75. 00000 10125. 00| 45. 00000 6075. 00
QC/ QA HVA, 4, 70, BASE, 25.0 nm | [ [
0026 406-05521 6090.000 n2 | 0. 20000 1218. 00| 0. 01000 60. 90| 0. 20000 1218. 00
ASPHALT FOR TACK COAT | [ [
0027 506-06333 5.000 n2 | 60. 00000 300. 00| 200. 00000 1000. 00| 310. 00000 1550. 00
PCCP PATCHI NG FULL DEPTH | | [
0028 605- 06150 65.000 m | 60. 00000 3900. 00| 25. 00000 1625. 00| 65. 00000 4225. 00
CURB AND GUTTER, C, CONCRETE | | [
0029 605-06155 10.000 m | 60. 00000 600. 00| 25. 00000 250. 00| 93. 00000 930. 00
CURB AND GUTTER CONCRETE, MODI FI ED | |
0030 605- 96305 24.000 m | 60. 00000 1440. 00| 25. 00000 600. 00| 76. 00000 1824. 00
CURB AND GUTTER CONCRETE, DEPRESSED | | |
0031 611-05330 148.000 n2 | 36. 00000 5328. 00| 30. 00000 4440. 00| 50. 00000 7400. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 nm [ | [
0032 611-95023 1.000 EACH 250. 00000 250. 00| 100. 00000 100. 00| 40. 00000 40. 00
MAI LBOX ASSEMBLY, RESET | [ [
0033 615- 06500 1.000 EACH 400. 00000 400. 00| 250. 00000 250. 00| 385. 00000 385. 00

MONUVENT, A | | [



TEMPORARY TRANSVERSE PAVEMENT NMARKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL ORDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 350918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0034 616-06405 4.500 My | 179. 00000 805. 50| 110. 00000 495. 00| 200. 00000 900. 00
Rl PRAP, REVETMENT | | |
0035 621-06575 1060.000 n2 | 4. 75000 5035. 00| 4. 75000 5035. 00| 3. 95000 4187. 00
SODDI NG, NURSERY | | |
0036 715-05149 10.400 m | 163. 75000 1703. 00| 250. 00000 2600. 00| 175. 00000 1820. 00
PIPE, TYPE 2, O RCULAR 300 nm | | [
0037 715-05151 16.000 m | 92. 20000 1475. 20| 120. 00000 1920. 00| 60. 00000 960. 00
PIPE, TYPE 2, C/ROULAR 375 mm | | [
0038 715-05152 45.400 m | 95. 20000 4322. 08 85. 00000 3859. 00| 90. 00000 4086. 00
PIPE, TYPE 2, CIROULAR 450 mm [ | [
0039 715-05154 145.000 m | 103. 95000 15072. 75 110. 00000 15950. 00| 105. 00000 15225. 00
PIPE, TYPE 2, CIROULAR 600 mm | | [
0040 715-05155 42.200 m | 123. 50000 5211. 70| 140. 00000 5908. 00| 120. 00000 5064. 00
PIPE, TYPE 2, CIRCULAR 675 nm | [ |
0041 715-05169 30.000 m | 92. 50000 2775. 00| 85. 00000 2550. 00| 66. 00000 1980. 00
PIPE, TYPE 3, CIRCULAR 375 nm [ [ |
0042 715-46025 1. 000 EACH 900. 00000 900. 00| 500. 00000 500. 00| 550. 00000 550. 00
Pl PE END SECTION, 675 mm | | |
0043 720- 45030 1.000 EACH 1521. 00000 1521. 00| 1200. 00000 1200. 00| 1100. 00000 1100. 00
I NLET, E7 | | |
0044 720- 45410 7.000 EACH 1585. 00000 11095. 00| 1300. 00000 9100. 00| 1850. 00000 12950. 00
MANHOLE, C4 | | |
0045 720-91973 1.000 EACH 2350. 00000 2350. 00| 2900. 00000 2900. 00| 2100. 00000 2100. 00
MANHOLE, HA4 | | |
0046 720-98174 8.000 EACH 1495. 00000 11960. 00| 1900. 00000 15200. 00| 1950. 00000 15600. 00
I NLET, B15 | | |
0047 801-06203 918.000 m | 0. 66000 605. 88| 0. 65000 596. 70| 0. 76000 697. 68
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0048 801-06207 1468.000 m | 2. 40000 3523. 20| 2. 65000 3890. 20| 2. 59000 3802. 12
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0049 801-06211 2.000 EACH 200. 00000 400. 00| 35. 00000 70. 00| 38. 00000 76. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | [ [
0050 801-06212 2.000 EACH 200. 00000 400. 00| 39. 00000 78. 00| 58. 00000 116. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) [ | |
0051 801-06216 7.750 m | 4. 00000 31. 00| 3. 90000 30. 23] 6. 65000 51.54
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | [
600 mm | | |
0052 801-06218 15.000 m | 36. 00000 540. 00| 15. 90000 238. 50| 15. 54000 233.10
I
I

REMOVABLE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL ORDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 350918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0053 801-06710 60. 000 DAY | 10. 00000 600. 00| 11. 00000 660. 00 10. 00000 600. 00
FLASH NG ARROW SI GN | | |
0054 801-06775 LUVP| 8000. 00000 8000. 00| 7520. 00000 7520.00]  13000. 00000 13000. 00
MAI NTAI NI NG TRAFFI C | | [
0055 802-07060 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00| 70. 00000 70. 00
SIGN, SHEET, RELOCATE | [ [
0056 802-91122 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00| 0. 01000 0.01
SIGN, GROUND MOUNTED, RESET | | |
0057 805-01842 3.000 EACH 780. 00000 2340. 00| 780. 00000 2340. 00| 780. 00000 2340. 00
HANDHOLE, S| GNAL | |
0058 805- 06592 9.000 m | 50. 00000 450. 00| 50. 00000 450. 00| 50. 00000 450. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0059 805- 78746 12.000 m | 70. 00000 840. 00| 70. 00000 840. 00| 70. 00000 840. 00
PREFORMED LOOP DETECTORS | | |
0060 805-96014 130.000 m | 6. 00000 780. 00| 3. 50000 455. 00| 8. 00000 1040. 00
SAW CUT, FULL DEPTH | | |
0061 807-98690 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 350. 00000 700. 00
HANDHOLE ADJUSTED TO GRADE | | |
0062 808-06701 410.250 m | 1. 28000 525. 12| 0. 95000 389. 74| 0. 95000 389. 74
LINE, THERMOPLASTIC, BROKEN, VW TE, | | |
100mm | | |
0063 808-06703 510.750 m | 1. 28000 653. 76| 0. 95000 485. 21| 0. 95000 485. 21
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0064 808- 75245 425.750 m | 1. 28000 544. 96 0. 95000 404. 46| 0. 95000 404. 46
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0065 808-75278 48.250 m | 3. 96000 191. 07 7.00000 337. 75| 7.00000 337.75

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, YELLOW CROSSHATCH LINE, 300 nm |
0066 808-75297 36.250 m | 7.69000 278.76
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 mm

I
I
| 13. 50000 489. 38| 13. 50000 489. 38
| |
0067 808- 75320 4.000 EACH 39. 00000 156. 00| 60. 00000 240. 00
I
|
I
I
I

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

I
| 60. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0068 808- 75325 2.000 EACH 89. 00000 178. 00 80. 00000 160. 00| 80. 00000 160. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD ( ONLY) | |
0069 808- 75996 64.000 EACH 6. 00000 384. 00 10. 00000 640. 00| 7.00000 448. 00
I
|



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL CRDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 35-0918397 | (3) 35-1065659
[ WALSH & KELLY | RIETH RILEY CONSTRUCTI ON | BROCKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0070 808- 75998 64.000 EACH 52. 00000 3328. 00| 36. 00000 2304. 00| 36. 00000 2304. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 225,077 38| $  239,707.07] $  270,513.24
------------------------------------------ o m m e m e e o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $ 225,077 38 $  239,707.07 $  270,513.24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL CRDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 351489621 | (5) 35 1139301 |
| HRP CONSTRUCTI ON, | NC. |E & B PAVING, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e eemee—eeooo-

SECTI ON 0001 MAI NTENANCE CONTRACT, PAVEMENT AND STORM SEWER

I I I
0001 105-06845 LUMWP| 8000. 00000 8000. 00| 7500. 00000 7500. 00|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 6.000 MS | 1400. 00000 8400. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, B | [ [
0003 110-01001 LUMP|  16000. 00000 16000. 00|  16350. 00000 16350. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | [ [
0004 201-05821 71.000 STA | 1. 00000 71. 00| 120. 00000 8520. 00|
CLEARI NG AND GRUBBI NG | | [
0005 202- 02240 294.000 n2 | 40. 00000 11760. 00| 30. 00000 8820. 00|
PAVEMENT REMOVAL | | |
0006 202-02276 1.000 EACH 200. 00000 200. 00| 590. 00000 590. 00|
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ | [
0007 202-02279 11.000 m | 60. 00000 660. 00| 80. 00000 880. 00|
CURB AND GUTTER, REMOVE | | |
0008 202-02928 1.000 EACH 200. 00000 200. 00| 590. 00000 590. 00|
CATCH BASI N, REMOVE | | |
0009 202- 86946 1.000 EACH 280. 00000 280. 00| 325. 00000 325. 00|
HANDHOLE, REMOVE [ | [
0010 202-90277 2.000 EACH 240. 00000 480. 00| 200. 00000 400. 00|
DETECTOR HOUSI NG, REMOVE | | |
0011 202-94810 1.000 EACH 200. 00000 200. 00| 295, 00000 295. 00|
CURB TURNOUT, REMOVE | | |
0012 202-96133 66.000 m | 40. 00000 2640. 00| 32. 00000 2112. 00|
Pl PE, REMOVE | | |
0013 202-98488 5.000 EACH| 100. 00000 500. 00| 120. 00000 600. 00|
Pl PE END SECTI ON, REMOVE [ | |
0014 202-98488 2.000 EACH 200. 00000 400. 00| 180. 00000 360. 00|
Pl PE END SECTI ON, REMOVE AND RESET | | |
0015 203-02000 35.000 n8 | 35. 00000 1225. 00| 26. 00000 910. 00|
EXCAVATI ON, COVMON [ | [
0016 203-02070 205.000 n8 | 35. 00000 7175. 00| 25. 00000 5125. 00|
BORROW | | [
0017 211-02050 26.000 n8 | 40. 00000 1040. 00| 25. 00000 650. 00|
B BORROW | | |
0018 213-52830 308.000 n8 | 50. 00000 15400. 00| 130. 00000 40040. 00|
FLOMBLE MORTAR | | |
0019 301-07448 81.000 My | 30. 00000 2430. 00| 32. 00000 2592. 00|

COVPACTED AGGREGATE, NO 53, BASE | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL ORDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1489621 | (5) 35 1139301 [
| HRP CONSTRUCTI ON, | NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0020 304-07491 130.000 My | 60. 00000 7800. 00| 120. 00000 15600. 00|
HVA PATCH NG TYPE C | | |
0021 306-08039 2715.000 n2 | 5. 75000 15611. 25| 5. 00000 13575. 00|
M LLING ASPHALT REMOVAL | | |
0022 401-06264 LUVP| 500. 00000 500. 00| 500. 00000 500. 00|
PROFI LOGRAPH, HVA [ [ [
0023 401-07329 283.000 My | 70. 00000 19810. 00| 79. 00000 22357. 00|
QC/ QA HVA, 4, 70, SURFACE, 9.5 mm | | [
0024 401-07399 444.000 My | 60. 00000 26640. 00| 61. 00000 27084. 00|
QC/ QA HWVA, 4, 70, | NTERVEDI ATE, 19.0 nm | | |
0025 401-07414 135.000 My | 45. 00000 6075. 00| 85. 00000 11475. 00|
QC/ QA HMA, 4, 70, BASE, 25.0 nm | | |
0026 406- 05521 6090.000 n2 | 0. 20000 1218. 00| 0. 10000 609. 00|
ASPHALT FOR TACK COAT | | |
0027 506-06333 5.000 n2 | 190. 00000 950. 00| 320. 00000 1600. 00|
PCCP PATCH NG, FULL DEPTH | | |
0028 605- 06150 65.000 m | 63. 00000 4095. 00| 90. 00000 5850. 00|
CURB AND GUTTER, C, CONCRETE | | [
0029 605-06155 10.000 m | 80. 00000 800. 00| 150. 00000 1500. 00|
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0030 605- 96305 24.000 m | 71. 00000 1704. 00| 115. 00000 2760. 00|
CURB AND GUTTER CONCRETE, DEPRESSED | | |
0031 611-05330 148.000 n2 | 40. 00000 5920. 00| 60. 00000 8880. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | [ |
0032 611-95023 1.000 EACH 80. 00000 80. 00| 345. 00000 345. 00|
MAI LBOX ASSEMBLY, RESET | | |
0033 615- 06500 1.000 EACH 350. 00000 350. 00| 625. 00000 625. 00|
MONUVENT, A | | |
0034 616-06405 4.500 My | 80. 00000 360. 00| 140. 00000 630. 00|
RI PRAP, REVETMENT | | |
0035 621-06575 1060.000 n2 | 4. 75000 5035. 00| 4. 75000 5035. 00|
SODDI NG, NURSERY | | [
0036 715-05149 10.400 m | 80. 00000 832. 00| 120. 00000 1248. 00|
PIPE, TYPE 2, CIRCULAR 300 nm | [ |
0037 715-05151 16.000 m | 85. 00000 1360. 00| 127. 00000 2032. 00|
PIPE, TYPE 2, CIROCULAR 375 nm [ [ |
0038 715-05152 45.400 m | 95. 00000 4313. 00| 130. 00000 5902. 00|
PIPE, TYPE 2, CIRCULAR 450 nm | | |
0039 715-05154 145.000 m | 105. 00000 15225. 00| 158. 00000 22910. 00|

PIPE, TYPE 2, O RCULAR 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL CRDER : 415 CONTRACT ID: M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10: 00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1489621 | (5) 35-1139301 |
| HRP CONSTRUCTI ON, | NC. | E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T Ty
0040 715-05155 42.200 m | 125. 00000 5275. 00| 165. 00000 6963. 00|
PIPE, TYPE 2, O RCULAR 675 nm [ [ [
0041 715-05169 30.000 m | 83. 00000 2490. 00| 130. 00000 3900. 00|
PIPE, TYPE 3, O RCULAR 375 nm | [ [
0042 715-46025 1.000 EACH 600. 00000 600. 00| 530. 00000 530. 00|
PI PE END SECTION, 675 nm [ | [
0043 720-45030 1.000 EACH 3850. 00000 3850. 00| 1065. 00000 1065. 00|
| NLET, E7 | | [
0044 720-45410 7.000 EACH 4650. 00000 32550. 00| 1570. 00000 10990. 00|
MANHOLE, C4 | | |
0045 720-91973 1.000 EACH 6450. 00000 6450. 00| 4100. 00000 4100. 00|
MANHOLE, H4 | | |
0046 720-98174 8.000 EACH 5150. 00000 41200. 00| 2000. 00000 16000. 00|
I NLET, B15 | | |
0047 801-06203 918.000 m | 0. 75000 688. 50| 0. 65000 596. 70|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0048 801- 06207 1468.000 m | 2.59000 3802. 12| 2. 65000 3890. 20|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm |

TEMPORARY PAVEMENT MESSACGE MARKI NG |
REMOVABLE, LANE | NDI CATI ON ARROW [
0050 801-06212 2.000 EACH 58. 00000 116. 00| 39. 00000 78. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG [ |
REMOVABLE, WORD (ONLY) | | |

I

|

| I

0049 801-06211 2.000 EACH 38. 00000 76. 00| 35. 00000 70. 00|
|
|

0051 801-06216 7.750 m | 6. 65000 51. 54 3. 90000 30. 23|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
600 M | | |

0052 801-06218 15.000 m | 15. 54000 233. 10| 15. 90000 238. 50|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |

0053 801-06710 60. 000 DAY | 10. 00000 600. 00| 11. 00000 660. 00|
FLASHI NG ARROW SI GN | | |

0054 801-06775 LUVP| 8000. 00000 8000. 00| 9000. 00000 9000. 00|
MAI NTAI NI NG TRAFFI C | | |

0055 802- 07060 1.000 EACH 100. 00000 100. 00| 130. 00000 130. 00|
SIGN, SHEET, RELOCATE | | |

0056 802-91122 1.000 EACH 100. 00000 100. 00| 130. 00000 130. 00|
SIGN, GROUND MOUNTED, RESET | | |

0057 805-01842 3.000 EACH 780. 00000 2340. 00| 600. 00000 1800. 00|

HANDHOLE, SI GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 415 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 245, 540. 38 ROUTE : US 31
CALL ORDER : 415 CONTRACT ID : M -26688-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1489621 | (5) 35 1139301 [
| HRP CONSTRUCTI ON, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0058 805- 06592 9.000 m | 60. 00000 540. 00| 82. 00000 738. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0059 805- 78746 12.000 m | 70. 00000 840. 00| 104. 96000 1259. 52|
PREFORMED LOOP DETECTORS | | |
0060 805-96014 130.000 m | 10. 00000 1300. 00| 24. 95000 3243. 50|
SAW CUT, FULL DEPTH | [ [
0061 807-98690 2.000 EACH 350. 00000 700. 00| 500. 00000 1000. 00|
HANDHOLE ADJUSTED TO GRADE | [ [
0062 808-06701 410.250 m | 0. 95000 389. 74| 0. 95000 389. 74|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100rmm | | |
0063 808-06703 510.750 m | 0. 95000 485. 21| 0. 95000 485. 21|
LINE, THERMOPLASTIC, SCLID, WA TE, 100mm | |
0064 808- 75245 425.750 m | 0. 95000 404. 46| 0. 95000 404. 46|
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | [ [
0065 808-75278 48.250 m | 7.00000 337. 75| 7.00000 337. 75|

TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
SCOLI D, YELLOWN CROSSHATCH LINE, 300 nm |

I

|
0066 808- 75297 36.250 m | 13. 50000 489. 38| 13. 50000 489. 38|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0067 808- 75320 4.000 EACH 60. 00000 240. 00| 60. 00000 240. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0068 808- 75325 2.000 EACH 80. 00000 160. 00| 80. 00000 160. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | [
0069 808- 75996 64.000 EACH 20. 00000 1280. 00| 5. 00000 320. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | I |
0070 808- 75998 64.000 EACH 36. 00000 2304. 00| 36. 00000 2304. 00|
SNOAPLOWABLE RAI SED PAVENMENT NMARKER | | |
SECTI ON TOTALS [ $ 313, 732.05| $  327,719.19

------------------------------------------ o m m e m e e o e e e et m e et e e e e e e e e e e e e e e e e e e e e e e meeemee—o-

CONTRACT TOTALS | $ 313, 732. 05| $ 327, 719. 19|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : US 41
CALL CRDER @ 421 CONTRACT ID : M -27286-A COUNTI ES : SULLI VAN
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1801998 CLR, INC $ 139, 510. 68 100. 0000%
2  35-1817574 YARDBERRY LANDSCAPE $ 141, 876. 00 101. 6954%
3  35-1009310 DEl G BROTHERS LUMVBER & CONSTR $ 153, 396. 00 109. 9528%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 427 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 95, 235. 29 ROUTE : SR 16
CALL ORDER : 427 CONTRACT ID : M -27310-A COUNTI ES : CASS VW TE
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 04/30/04 OOVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 40000AE
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1  35-1339168 LAPORTE CONSTRUCTI ON CO $ 62, 520. 30 100. 0000%
2 352070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 63, 995. 45 102. 3594%
3 351386990 I SOM JACK CONSTRUCTI ON CO $ 64, 510. 00 103. 1824%
4 35-1325036 DEI CHVAN EXCAVATI NG CO $ 67, 020. 70 107. 1983%
5 352064912 B & P CONSTRUCTI ON $ 76, 782. 00 122. 8113%
6 351817574 YARDBERRY LANDSCAPE $ 81, 396. 99 130. 1928%
7 351212938 ATLAS EXCAVATING | NC, $ 98, 824. 00 158. 0670%
| (1) 351339168 | (2) 352070195 | (3) 35-1386990
| LAPORTE CONSTRUCTI ON CO | ALPHA EXCAVATI NG & LANDSCAPI | | SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON UNI T PRI CE

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT, Pl PE REPLACEMENT
[

0001 105-06845 LUVP| 1362. 91000
CONSTRUCTI ON ENGI NEERI NG |

0002 110-01001 LUVP| 9225. 78000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 203-02070 100.000 CYS | 13. 76000
BORROW |

0004 211-07454 550.000 CYS | 20. 57000
STRUCTURE BACKFI LL |

0005 303-07449 20.000 TON | 36. 89000
COMPACTED AGGREGATE, NO. 73 |

0006 402-07433 8.000 TON | 225. 00000
HVA SURFACE, TYPE B |

0007 402-07438 11.000 TON | 175. 00000
HVA | NTERVEDI ATE, TYPE B |

0008 402-07441 31.000 TON | 125. 00000
HVA BASE, TYPE B |

0009 406- 05520 1.000 TON | 200. 00000
ASPHALT FOR TACK COAT |

0010 616- 02320 75.000 SYS | 4.56000
GEOTEXTI LES

0011 616-06451 100.000 TON | 21. 84000
Rl PRAP, UNI FORM |

0012 621-01004 2.000 EACH 200. 00000

MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR |
SEEDI NG |

I
ANOUNT]|

3200.

6000.

1100.

8250.

600

2400.

2475.

5425.

375

450.

2300.
600

00

00

00

00

00

00

00

00

00

00

00
00

UNIT PRI CE UNI'T PRI CE
LT T L T LT
1362.911 3000. 00000 3000.00= 3200. 00000
9225.78; 5000. 00000 5000.00; 6000. 00000
1376.00" 22.50000 2250.00“ 11. 00000
11313.50I 22.50000 12375.00‘ 15. 00000
737.80; 22.50000 450.00I 30. 00000
1800.00{ 90. 00000 720.00{ 300. 00000
1925.00$ 90. 00000 990.001 225. 00000
3875.00% 90. 00000 2790.001 175. 00000
200.00% 200. 00000 200.001 375. 00000
342.00: 3. 00000 225.00I 6. 00000
2184.00; 23. 50000 2350.00I 23. 00000
400.00; 250. 00000 500.00I 300. 00000
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 427 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 95, 235. 29 ROUTE : SR 16
CALL ORDER : 427 CONTRACT 1D : M -27310-A COUNTI ES : CASS VW TE
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351339168 | (2) 352070195 | (3) 35-1386990
| LAPORTE CONSTRUCTI ON CO | ALPHA EXCAVATI NG & LANDSCAPI | | SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeeoeeoo-
0013 621-06559 200.000 SYS | 4. 36000 872. 00| 4. 80000 960. 00| 2. 75000 550. 00
MULCHED SEEDI NG, R | |
0014 715-05123 74.000 LFT | 58. 50000 4329. 00| 52. 50000 3885. 00| 55. 00000 4070. 00
PIPE, TYPE 1, CIRCULAR 24 IN. | |
0015 715-05128 82.000 LFT | 106. 04000 8695. 28| 130. 00000 10660. 00| 70. 00000 5740. 00
PIPE, TYPE 1, CIRCULAR 48 IN. | |
0016 715-05173 120.000 LFT | 34. 17000 4100. 40| 50. 00000 6000. 00| 35. 00000 4200. 00
PI PE, TYPE 3, CIRCULAR 24 IN. | | |
0017 715-06004 2.000 EACH 1437. 73000 2875. 46| 2250. 00000 4500. 00| 1500. 00000 3000. 00
CONCRETE ANCHOR, 48 [ N. | | [
0018 715-46020 2.000 EACH 650. 00000 1300. 00| 475. 00000 950. 00| 400. 00000 800. 00
PI PE END SECTION, 24 IN | | [
0019 801-04308 12.000 EACH 109. 00000 1308. 00| 119. 90000 1438. 80| 200. 00000 2400. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0020 801-06625 53.000 EACH 37. 00000 1961. 00| 41. 00000 2173. 00| 85. 00000 4505. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0021 801-06640 28.000 EACH 48. 00000 1344. 00| 53. 00000 1484. 00| 100. 00000 2800. 00
CONSTRUCTI ON SIGN, A | | |
0022 801-07118 64.000 LFT | 6. 84000 437. 76| 7. 55000 483. 20| 21. 00000 1344. 00
BARRI CADE, I11-A | |
0023 801-07119 24.000 LFT | 13. 12000 314. 88| 14. 45000 346. 80| 30. 00000 720. 00
BARRI CADE, I11-B | |
0024 808-06712 22.000 LFT | 3. 59000 78. 98| 3. 95000 86. 90| 18. 00000 396. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. |
0025 808-06713 45.000 LFT | 3. 59000 161. 55| 3. 95000 177. 75| 18. 00000 810. 00
LINE, PAINT, SOLID, WVHITE, 4 IN | |
SECTI ON TOTALS | $ 62, 520. 30| $ 63, 995. 45| $ 64, 510. 00
------------------------------------------ o m m e m e e e e et et m e e e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 62, 520. 30| $ 63, 995. 45| $ 64, 510. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 427 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 95, 235. 29 ROUTE : SR 16
CALL CRDER : 427 CONTRACT ID : M -27310-A COUNTI ES : CASS VA TE
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 35 1325036 | (5) 35-2064912 | (6) 35-1817574
| DEl CHVAN EXCAVATI NG CO B & P CONSTRUCTI ON | YARDBERRY LANDSCAPE
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e et et et e e e e e e e et e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT, PlIPE REPLACEMVENT

[ I
0001 105-06845 LUWP| 1815. 00000 1815. 00| 16500. 00000 16500. 00| 3000. 00000 3000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110-01001 LUMP| 2200. 00000 2200.00]  12700. 00000 12700. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 203-02070 100.000 CYS | 18. 00000 1800. 00| 15. 00000 1500. 00 25. 00000 2500. 00
BORROW | | [

0004 211-07454 550.000 CYS | 20. 00000 11000. 00| 29. 00000 15950. 00| 24. 00000 13200. 00
STRUCTURE BACKFI LL | | |

0005 303-07449 20.000 TON | 30. 00000 600. 00| 35.00000 700. 00| 40. 00000 800. 00
COVPACTED AGGREGATE, NO 73 | |

0006 402-07433 8.000 TON | 255. 00000 2040. 00| 50. 00000 400. 00| 140. 00000 1120. 00
HVA SURFACE, TYPE B | |

0007 402-07438 11.000 TON | 198. 33000 2181. 63| 60. 00000 660. 00| 110. 00000 1210. 00
HVA | NTERVEDI ATE, TYPE B | | |

0008 402-07441 31.000 TON | 141. 67000 4391. 77| 60. 00000 1860. 00| 80. 00000 2480. 00
HVA BASE, TYPE B | | [

0009 406- 05520 1.000 TON | 226. 67000 226. 67| 100. 00000 100. 00| 550. 00000 550. 00
ASPHALT FOR TACK COAT [ | [

0010 616-02320 75.000 SYS | 6. 51000 488. 25| 7.00000 525. 00| 5. 75000 431. 25
GEOTEXTI LES | | [

0011 616-06451 100.000 TON | 30. 00000 3000. 00| 32. 00000 3200. 00| 38. 00000 3800. 00
Rl PRAP, UNI FORM [ | [

0012 621-01004 2.000 EACH 226. 67000 453. 34 400. 00000 800. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |

0013 621- 06559 200.000 SYS | 4. 94000 988. 00| 3. 00000 600. 00| 6. 00000 1200. 00
MULCHED SEED NG, R | | |

0014 715-05123 74.000 LFT | 98. 60000 7296. 40| 35. 00000 2590. 00| 110. 79000 8198. 46
PIPE, TYPE 1, O RCULAR 24 IN | [ [

0015 715-05128 82.000 LFT | 128. 59000 10544. 38| 62. 00000 5084. 00| 127. 99000 10495. 18
PIPE, TYPE 1, CROULAR 48 IN. | | |

0016 715-05173 120.000 LFT | 61. 89000 7426. 80| 35. 00000 4200. 00| 103. 30000 12396. 00
PIPE, TYPE 3, CIRCULAR 24 IN. | | [

0017 715-06004 2.000 EACH 1616. 66000 3233. 32| 1275. 00000 2550. 00| 1250. 00000 2500. 00
CONCRETE ANCHOR, 48 IN. | | [

0018 715- 46020 2.000 EACH 490. 86000 981. 72| 320. 00000 640. 00| 450. 00000 900. 00
Pl PE END SECTION, 24 IN, | | |

0019 801-04308 12.000 EACH 123. 53000 1482. 36| 120. 00000 1440. 00| 192. 50000 2310. 00

ROAD CLOSURE SI GN ASSEMBLY | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 427 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 95, 235. 29 ROUTE : SR 16
CALL ORDER : 427 CONTRACT ID : M -27310-A COUNTI ES : CASS VA TE
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1325036 | (5) 35 2064912 | (6) 35-1817574
| DEI CHVAN EXCAVATI NG CO | B & P CONSTRUCTI ON | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0020 801- 06625 53.000 EACH 41. 93000 2222. 29 40. 00000 2120. 00| 74. 80000 3964. 40
DETOUR ROUTE MARKER ASSEMBLY | | |
0021 801-06640 28.000 EACH 54. 40000 1523. 20| 52. 00000 1456. 00| 97. 90000 2741. 20
CONSTRUCTI ON SIGN, A | [ [
0022 801-07118 64.000 LFT | 7. 75000 496. 00| 8. 00000 512. 00| 17. 00000 1088. 00
BARRI CADE, |11-A | |
0023 801-07119 24.000 LFT | 14. 87000 356. 88| 15. 00000 360. 00| 23. 10000 554. 40
BARRI CADE, I11-B [ |
0024 808-06712 22.000 LFT | 4.07000 89. 54| 5. 00000 110. 00| 14. 30000 314. 60
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0025 808-06713 45.000 LFT | 4.07000 183. 15| 5. 00000 225. 00| 14. 30000 643. 50
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
SECTI ON TOTALS | $ 67, 020. 70| $ 76, 782. 00| $ 81, 396. 99
------------------------------------------ o m m et ot o e e ot e et e m e o e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 67, 020. 70| $ 76, 782. 00| $ 81, 396. 99




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 427 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 95, 235. 29 ROUTE : SR 16
CALL ORDER : 427 CONTRACT ID : M -27310-A COUNTI ES : CASS VW TE
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (7) 351212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
SECTI ON 0001  SMALL STRUCTURE REPLACENENT, Pl PE REPLACEMENT
[ I I
0001 105-06845 LUVP| 7252. 00000 7252. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 110-01001 LUMP|  10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203-02070 100. 000 CYS | 40. 00000 4000. 00| |
BORROW | [ [
0004 211-07454 550.000 CYS | 40. 00000 22000. 00| [
STRUCTURE BACKFI LL | | |
0005 303-07449 20.000 TON | 50. 00000 1000. 00| |
COMPACTED AGGREGATE, NO. 73 | |
0006 402-07433 8.000 TON | 140. 00000 1120. 00| |
HVA SURFACE, TYPE B | | [
0007 402-07438 11.000 TON | 140. 00000 1540. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0008 402-07441 31.000 TON | 120. 00000 3720. 00| |
HVA BASE, TYPE B | |
0009 406- 05520 1.000 TON | 50. 00000 50. 00| [
ASPHALT FOR TACK COAT | |
0010 616-02320 75.000 SYS | 2.00000 150. 00| |
GEOTEXTI LES | [ [
0011 616-06451 100. 000 TON | 60. 00000 6000. 00| |
Rl PRAP, UNI FORM [ | [
0012 621-01004 2.000 EACH 200. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0013 621- 06559 200.000 SYS | 5. 00000 1000. 00| |
MULCHED SEEDI NG R | | [
0014 715-05123 74.000 LFT | 100. 00000 7400. 00| |
PIPE, TYPE 1, CIRCULAR 24 IN. | [ |
0015 715-05128 82.000 LFT | 150. 00000 12300. 00| |
PIPE, TYPE 1, CIRCULAR 48 IN. | | |
0016 715-05173 120.000 LFT | 100. 00000 12000. 00| |
PIPE, TYPE 3, CIRCULAR 24 IN. | | |
0017 715-06004 2.000 EACH 1000. 00000 2000. 00| |
CONCRETE ANCHOR, 48 I N, | | |
0018 715- 46020 2.000 EACH 500. 00000 1000. 00| |
Pl PE END SECTI ON, 24 IN. | | [
0019 801-04308 12.000 EACH 110. 00000 1320. 00| |
I

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 427 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 235. 29 RQUTE : SR 16
CALL CRDER @ 427 CONTRACT ID : M -27310-A CQOUNTI ES : CASS VH TE
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (7) 35 1212938 | |
| ATLAS EXCAVATING | NC. | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemeeoo-
0020 801-06625 53.000 EACH 40. 00000 2120. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0021 801- 06640 28.000 EACH 50. 00000 1400. 00| |
CONSTRUCTI ON SI GN, A | [ [
0022 801-07118 64.000 LFT | 7. 00000 448. 00| |
BARRI CADE, |11-A | | [
0023 801-07119 24.000 LFT | 14. 00000 336. 00| |
BARRI CADE, I11-B | | [
0024 808-06712 22.000 LFT | 4. 00000 88. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0025 808-06713 45.000 LFT | 4. 00000 180. 00 |
LINE, PAINT, SOLID, WHTE, 4 IN | | |
SECTI ON TOTALS | $ 98, 824. 00| |

------------------------------------------ o m m o m et o e e et m e e m e e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 98, 824. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 561, 818. 15

M -27343-A

FT. WAYNE DI STRI CT
07/ 02/ 04 COWPLETI ON DATE

RQUTE :
COUNTI ES

PRQJECT( S)

SR 124
HUNTI NGTON

20000AG

DATE :
PAGE :

12/ 23/
433 -1

100. 0000%
117.9123%
133. 7670%
152. 5982%

CALL ORDER : 433 CONTRACT 1D :
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :
VENDOR RANKI NG :
RANK VENDCR NQO. / NAVE
1 35-1139301 E & B PAVING | NC
2  35-1065659 BROCKS CONSTRUCTI CN
3  35-0997978 PHEND & BROMAN, | NC.
4  35-1185040 NI BLOCK EXCAVATI NG | NC.

371, 535. 07
438, 085. 75
496, 991. 32
566, 955. 84

03

| (1) 351139301
|

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

(
E & B PAVING INC

SECTI ON 0001  MAI NTENANCE CONTRACT, RESURFACE( NON- 3R/ 4R STANDARDS)

|
0001 105-07039 6.000 MOXS | 500. 00000

FIELD OFFI CE, B [

0002 110-01001 LUMP|  18000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 202- 02241 614.000 LFT | 1. 75000
GUARDRAI L, REMOVE |

0004 202-93741 10.000 EACH| 175. 00000
GUARD RAI L END TREATMENT, REMOVE |

0005 301-07448 1375.000 TON | 30. 00000
COVPACTED AGGREGATE, NO. 53, BASE |

0006 303-07449 490.000 TON | 30. 00000
OCOVPACTED AGGREGATE, NO. 73 |

0007 304-07492 1030. 000 TON | 26. 00000
W DEN NG WTH HVA, TYPE A [

0008 306- 08033 25182.700 SYS | 0. 50000
M LLI NG ASPHALT, 1 IN. |

0009 306- 08034 328.700 SYS | 1. 00000
M LLI NG ASPHALT, 1 1/2 IN. |

0010 306- 08042 11050. 700  SYS | 0. 50000
M LLI NG SCARI FI CATI ON/ PROFI LE |

0011 306-08043 1599. 800 SYS | 0. 01000
M LLING TRANSI TI ON |

0012 401-06264 LUVP| 3500. 00000
PROFI LOGRAPH, HMVA |

0013 401- 07320 465.000 TON | 32. 00000
QC/ QA HVA, 1, 64, SURFACE, 9.5 mm |

0014 401-07321 3370.000 TON | 29. 00000

QU QA HVA, 2, 64, SURFACE, 9.5 nm |

| (2) 35 1065659
| BROOKS CONSTRUCTI ON

I
AMOUNT|

| (3) 35-0997978
| PHEND & BROWN,

I NC.

10800.

22100.

1074.

1750.

20075.

10780.

60512.

21405.

493.

9393.

5199.

3700.

19390.

00

00

50

00

00

00

50

30

05

10

35

00

50

UNIT PRI CE UNIT PRI CE
e e e

3000.001 1500. 00000 9000.001 1800. 00000
lSOO0.00% 21500. 00000 21500. 00| 22100. 00000
1074.501 1. 75000 1074.501 1. 75000
1750.00, 175. 00000 1750.001 175. 00000
41250.00, 14. 24000 19580.00} 14. 60000
l4700.00f 10. 00000 4900.00I 22. 00000
26780.00I 31.91000 32867.30, 58. 75000
12591.35# 0. 66000 16620.58“ 0. 85000
328.70; 1. 69000 555.50I 1. 50000
5525.35; 0. 81000 8951.07I 0. 85000
16.00, 5. 28000 8446.94I 3. 25000
3500.001 2500. 00000 2500.001 3700. 00000
14880.00% 38. 17000 17749.051 41. 70000
97730.00" 33. 68000 113501.601 40. 00000

134800.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 433 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN.

ENG NEER S ESTIMATE: $ 561, 818. 15 ROUTE : SR 124
CALL ORDER : 433 CONTRACT ID : M -27343-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351139301 | (2) 35 1065659 | (3) 35-0997978
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | PHEND & BROM, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0015 401-07371 3265.000 TON | 26. 00000 84890. 00| 30. 00000 97950. 00 35. 60000 116234. 00
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0016 406- 05520 22.000 TON | 50. 00000 1100. 00| 202. 00000 4444, 00| 188. 00000 4136. 00
ASPHALT FOR TACK COAT | | |
0017 601-01846 2.000 EACH 1775. 00000 3550. 00| 1775. 00000 3550. 00| 1775. 00000 3550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | | |
0018 601-94689 8.000 EACH 1975. 00000 15800. 00| 1975. 00000 15800. 00| 1975. 00000 15800. 00
GUARDRAI L END TREATMENT, CS | |
0019 601-99105 589.000 LFT | 9. 75000 5742. 75| 9. 75000 5742. 75| 9. 75000 5742. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0020 610-07486 115.000 TON | 60. 00000 6900. 00| 61. 46000 7067. 90| 100. 00000 11500. 00
HVA FOR APPROACHES, TYPE A | | |
0021 615-06520 5.000 EACH 100. 00000 500. 00| 307. 95000 1539. 75| 175. 00000 875. 00
MONUMENT, RE- ESTABLI SH | | |
0022 801-06203 910.000 LFT | 1. 25000 1137. 50| 2. 16000 1965. 60| 1. 00000 910. 00
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0023 801- 06207 2650.000 LFT | 0. 63000 1669. 50| 0. 10000 265. 00| 1. 25000 3312. 50
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0024 801-06640 18.000 EACH 100. 00000 1800. 00| 250. 00000 4500. 00| 95. 00000 1710. 00
CONSTRUCTI ON SIGN, A | | |
0025 801-06775 LUNP| 1700. 00000 1700.00|  30633. 81000 30633. 81 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | |
0026 808-06713 26476.000 LFT | 0. 10000 2647. 60| 0. 10000 2647. 60| 0. 10000 2647. 60
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0027 808- 75240 3297.000 LFT | 0. 40000 1318. 80| 0. 40000 1318. 80| 0. 47000 1549. 59
LINE, THERVOPLASTIC, BROKEN, YELLOWN 4 | | |
IN. | | |
0028 808- 75245 1454.000 LFT | 0. 40000 581. 60| 0. 40000 581. 60| 0. 47000 683. 38
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN. I I I
0029 808- 75297 87.000 LFT | 5. 50000 478. 50| 5. 50000 478. 50| 8. 00000 696. 00
| | |
0030 808- 75996 183.000 EACH| 3. 24000 592. 92| 3. 30000 603. 90| 6. 40000 1171. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE | | |
SECTI ON TOTALS [ $  371,535.07 $ 438, 085. 75| $ 496, 991.32
------------------------------------------ o

CONTRACT TOTALS | $ 371, 535. 07| $ 438, 085. 75| $ 496, 991. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 433 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 561, 818. 15 ROUTE : SR 124
CALL ORDER : 433 CONTRACT ID : M -27343-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1185040 |
| N BLOCK EXCAVATING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m ot e e o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001

0001 105-07039
FIELD OFFICE, B

0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

6. 000

0003 202-02241 614. 000
GUARDRAI L, REMOVE
0004 202-93741 10. 000

GUARD RAIL END TREATMENT, REMOVE
0005 301-07448 1375. 000
COVPACTED AGGREGATE, NO 53, BASE

0006 303-07449 490. 000
COVPACTED AGGREGATE, NO 73

0007 304-07492 1030. 000
WDENI NG WTH HWVA, TYPE A

0008 306-08033 25182. 700
M LLING ASPHALT, 1 IN

0009 306-08034 328. 700
M LLING ASPHALT, 1 1/2 IN

0010 306-08042 11050. 700
M LLI NG SCAR FI CATI OV PRCFI LE

0011 306-08043 1599. 800
M LLING TRANSI TI ON

0012 401-06264
PROFI LOGRAPH, HVA

0013 401-07320 465. 000
QC/ QA HWA, 1, 64, SURFACE, 9.5 mm

0014 401-07321 3370. 000
QC/ QA HWA, 2, 64, SURFACE, 9.5 mm

0015 401-07371 3265. 000
QC/ QA HWVA, 2, 64, | NTERMEDI ATE, 12

0016 406-05520 22.000
ASPHALT FOR TACK COAT

0017 601-01846 2. 000

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3

0018 601-94689 8. 000
GUARDRAI L END TREATMENT, CS
0019 601-99105 589. 000

I
MOS |
I
LUMP)

I
LFT |

I
EACH

I
TON |
|
TON |
I
TON |

I
SYS |

I
SYS |

|
SYS |

EACH

I
LFT |

GUARDRAIL, WBEAM 6 FT. 3 IN. SPACING |

MAI NTENANCE CONTRACT, RESURFACE( NON- 3R/ 4R STANDARDS)

1400. 00000 8400. 00
28500. 00000 28500. 00
2..00000 1228.00;
170. 00000 1700. 00
19. 00000 26125.00“
16. 00000 7840.0&
68. 50000 70555.00,

0. 75000 18887. 03

0. 75000 246.53;

0. 75000 8288.0;

6. 00000 9598. 80
2900. 00000 2900. 00
53. 00000 24645.00"
36. 00000 121320. 00
35. 00000 114275.0J
200. 00000 44oo.oJ
2000. 00000 4000. 00
I

3400. 00000 27zoo.ooI
12. 00000 7068. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 433 -4
TABULATI ON CF Bl DS
ENG NEER S ESTIMATE: $ 561, 818. 15 ROUTE : SR 124
CALL ORDER : 433 CONTRACT ID : M -27343-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1185040 | |
| Nl BLOCK EXCAVATING | NC. | |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e o e e e et e e e e e e e e e meemee—eeooo-
0020 610-07486 115.000 TON | 150. 00000 17250. 00| |
HVA FOR APPROACHES, TYPE A | | |
0021 615-06520 5.000 EACH 300. 00000 1500. 00| |
MONUVENT, RE- ESTABLI SH | | |
0022 801-06203 910.000 LFT | 0. 21000 191. 10 |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0023 801- 06207 2650. 000 LFT | 1. 50000 3975. 00| [
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0024 801-06640 18.000 EACH 140. 00000 2520. 00| |
CONSTRUCTI ON SI GN, A | | |
0025 801-06775 LUMP|  45650. 00000 45650. 00| [
MAI NTAI NI NG TRAFFI C | | |
0026 808-06713 26476.000 LFT | 0. 10000 2647. 60| |
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0027 808- 75240 3297.000 LFT | 0. 75000 2472. 75| |
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ [
IN. I | I
0028 808- 75245 1454.000 LFT | 0. 75000 1090. 50| |
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | [ [
IN. | | |
0029 808- 75297 87.000 LFT | 7. 50000 652. 50| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0030 808- 75996 183. 000 EACH| 10. 00000 1830. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
SECTI ON TOTALS | $ 566, 955. 84 |
------------------------------------------ e m e e e e e e e e mm e e e e e m e e e m e m i m i m e e m e m i md m o m o m i m o m e e e e m e
CONTRACT TOTALS | $ 566, 955. 84 |







